
V.B. Construction or Rebuild Schedule 1

∗FORM V.B. CONSTRUCTION OR REBUILD SCHEDULE BY AREA

Referencing census tract data, show the proposed schedule of any system construction by census
tracts.

NOTE: Month 1 begins on the date the franchise is awarded.

The entire franchise area has already been constructed. The current plant was
upgraded in 1999. There are no current plans for additional upgrades to the system
in Reston, Virginia.

Comcast uses project management to ensure the organization and completion of any
new construction requiring plant extensions.

Any construction schedule that Comcast undertakes for the proposed Institutional
Network will be mutually agreed upon by the County and the Company.

                                               
∗ The Memorandum on Legal Issues submitted as part of the Proposal sets forth the legal principles
governing Comcast’s response to this Form.


